STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 16

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

08/ 10/ 06
12-0C9834
12- ORA-73-16.3/16.3

ENG NEERS EST

RAS

Bl D TOTAL

2,093, 700. 00

2,224,822.75

2,264, 203. 00

2,387,153.00

2,454,825. 00

HA42

B I

2,314,491.50 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N ORANGE COUNTY AT VARI QUS
LOCATI ONS

COVPOST STORM FI LTER SYSTEM

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
2,510, 000

220,

FEDERAL Al D NONE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

08/ 14/ 06
CONTRACT CODE 'D '
62 CONTRACT | TEMS

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS

791. 50

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON
COVPANY | NC

26320 LESTER Cl RCLE
CORONA CA 92883

FAX

LOS ANGELES ENG NEERI NG | NC

4134 TEMPLE CI TY BLVD
ROSEMEAD CA 91770

PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI
1792 KAl SER AVENUE
IRVINE CA 92614-5706
STEVE P RADGCS | NC

P O BOX 15128
SANTA ANA CA 92735-01

MEPCO SERVI CES | NC

9634 WASHBURN ROAD UNI
DOMNEY CA 90241

FAX

ON I NC
FAX

FAX
28

T B FAX

951 674-7352
00720483
951 674-7495

626 454-5222
00591176
626 454-5226

949 252- 0441
00615876
949 252-0266

714 835-4612
00484452
714 835-2186

562 803-9499
00748203
562 803-9599

300

PERCENT UNDER EST 9.54

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



12-0C9834
12-ORA-73-1
08/ 10/ 06

2,556, 050. 20

2,591, 185. 00

2,614,377.00

2,671,897.90

J MC LOUGHLI N ENG NEERI NG
CO I NC

10641 FULTON COURT

RANCHO CUCAMONGA CA 91730
S R D ENG NEERI NG | NC

3578 E ENTERPRI SE DRI VE
ANAHEI M CA 92807

POVELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334-0698

ACCORD ENG NEERI NG | NC

1231 E DYER ROAD STE 265
SANTA ANA CA 92705

FAX

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

714 630-2480
00644233
714 630-2484

909 356-8880
00858952
909 356-1299

714 241-7200
00813435
714 241-7233

Bl D245
PACE 2
08/ 14/ 06

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED



12-0C9834 Bl D245

12-ORA-73-1 PAGE 3

08/ 10/ 06 08/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ALCORN FENCE ITEM5S 1, 13 AND 58 THRU 61
ORANGE CA
AVBER STEEL | TEM 40
RI ALTO CA
BEADOR AND SON CONSTRUCTI ON I TEM5 14 THRU 21
CORONA CA
PACI FI C RESTCORATI ON GROUP ITEMS 5, 6 AND 27 THRU 35
CORONA CA
SANCON TECHNOLOG ES | TEM5 44 AND 46

HUNTI NGTON BEACH CA



12-0C9834 Bl D245
12- ORA-73-1 PACE 4
08/ 10/ 06 08/ 14/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
ORANGE CA

AVBER STEEL
| RVINE CA

SANCON TECHNOLOG ES
HUNTI NGTON BEACH CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

REBAR

CURED I N PLACE PI PE LI NER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE
CRANGE CA

PACI FI C RESTORATI ON GROUP
CORONA CA

R AND D STEEL
COVPTON CA

SANCON TECHNOLOG ES
HUNTI NGTON BEACH CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

H GHWAY PLANTI NG AND | RRI GATI ON SYSTEM

REBAR

Pl PE LI NER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ALCORN FENCE
CRANGE CA

AVBER STEEL
RI ALTO CA

CONTI NUED ON NEXT PAGE

CHAI'N LI NK FENCE

REBAR



12-0C9834
12-ORA-73-1
08/ 10/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

08/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

PACI FI C RESTORATI ON GROUP
CORONA CA

SANCON TECHNOLOG ES
HUNTI NGTON BEACH CA

STATEW DE SAFETY AND SI GNS
PONAY CA

Bl DDER | D NAME AND ADDRESS

PREPARE HEALTH AND SAFETY PLAN

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

LANDSCAPE, | RRI GATI ON AND ERGCSI ON CONTROL

CURED I N PLACE PI PE LI NER

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BARRAZA AND SONS | NC
1545 SYDNEY DRI VE
COMMERCE CA 90040

CRAI G D JONES PLUMBI NG
1618 W HOUSTON
FULLERTON CA 92633

R AND D STEEL INC
1200 S SANTA FE AVENUE
COWPTON CA 90221

R W BAKER
420 MCKI NLEY STREET 111 458
CORONA CA 92870

CONTI NUED ON NEXT PAGE

GRADI NG

PLUMBI NG

STEEL

LANDSCAPI NG



12-0C9834 Bl D245
12- ORA-73-1 PACE 6
08/ 10/ 06 08/ 14/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

VETSOURCE
16701 MAI N STREET
HESPERI A CA 92345

Bl DDER | D NAME AND ADDRESS

CONCRETE AND BASE MATERI AL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
ORANGE CA

AMBER STEEL COVPANY
RI ALTO CA

MCKENNA GENERAL ENG NEERI NG
CORONA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

SANCON TECHNOLOG ES | NC
HUNTI NGTON BEACH CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

REI NFORCI NG STEEL

EXCAVATI ON, GRADI NG AND BACKFI LL

LANDSCAPI NG

CURED I N PLACE PI PE LI NER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
CRANGE CA

AMBER STEEL CO
RI ALTO CA

CONTI NUED ON NEXT PAGE

FENCI NG

REI NFCRCI NG STEEL



12-0C9834
12-ORA-73-1

08/ 10/ 06

Bl DDER | D

NAME AND ADDRESS

L

Bl D245

PAGE 7

08/ 14/ 06
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE HEALTH AND SAFETY, ENVI RONMENTAL MONI TORI NG
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
PACI FI C RESTORATI ON GROUP | NC LANDSCAPI NG, HYDROSEEDI NG AND | RRI GATI ON
CORONA CA
SANCON TECHNOLOG ES | NC CURED I N PLACE PI PE LI NER
HUNTI NGTON BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ALCORN FENCE FENCI NG
ORANGE CA
AVBER STEEL RE STEEL
RI ALTO CA
PACI FI C RESTORATI ON GROUP | RRI GATI ON

CORONA CA

SANCON TECHNOLOG ES | NC
HUNTI NGTON BEACH CA

CURED I N PLACE PI PE LI NER



12-0C9834 Bl D245

12-ORA-73-1 PAGE 8

08/ 10/ 06 08/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ALCORN FENCE COVPANY FENCE AND GATE
1212 W STRUCK AVENUE
CRANGE CA 92867

MARI NA ERCSI ON CONTRCL CONTRACTCOR ERCSI ON CONTRCL AND HYDROSEEDI NG
1900 S LEW S STREET
ANAHEI M CA 92805

MARNE CONSTRUCTI ON M NOR CONCRETE
748 N POPLAR STREET
CRANGE CA 92868

R AND D STEEL STEEL RElI NFORCEMENT
1200 S SANTA FE AVENUE
COWPTON CA 90221

RALPH HERNANDEZ COVPANY STRUCTURAL CONCRETE
11531 SALI NAS DRI VE
GARDEN GROVE CA 92843

SANCON TECHNOLOG ES | NC Pl PE LI NER
5581 ENG NEER DRI VE
HUNTI NGTON BEACH CA 92649

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES TEMPORARY TRAFFI C CONTROL
2522 NMAY ROAD
EL SOBRANTE CA 94803



12-0C9834 Bl D245

12-ORA-73-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
08/ 10/ 06 08/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 95 30. 00 2, 850. 00
2 074018 HEALTH AND SAFETY PLAN LS LUWP SUM 3, 500. 00 3, 500. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 600. 00 6, 600. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 11, 000. 00 11, 000. 00
5 074028 TEMPORARY FI BER ROLL M 400 17.00 6, 800. 00
6 074029 TEMPORARY SI LT FENCE M 440 15. 00 6, 600. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 1, 100. 00 3, 300. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 4, 400. 00 13, 200. 00
9 038184 TEMPORARY DRAI NAGE | NLET/ QUTLET EA 4 550. 00 2,200. 00
PROTECTI ON
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 9, 500. 00 9, 500. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 58, 537. 00 58, 537. 00
12 038185 ABANDON MONI TORI NG VELL EA 1 2,750. 00 2,750. 00
13 (S) 038186 REMOVE CHAI'N LI NK FENCE AND GATES M 72 20. 00 1, 440. 00
14 038187 REMOVE COVPOST STORM WATER FI LTER TYPE 1 EA 2 11, 000. 00 22,000. 00
15 150806 REMOVE PI PE M 23 170. 00 3, 910. 00
16 038188 REMOVE CORRUGATED METAL PI PE RI SER EA 1 2,750. 00 2,750. 00
17 150821 REMOVE HEADWAL L EA 2 1, 650. 00 3, 300. 00
18 038189 REMOVE ROCK SLOPE PROTECTI ON VB 7 475. 00 3, 325.00
19 153219 REMOVE CONCRETE FLARED END SECTI ON EA 2 825. 00 1, 650. 00
20 038190 REMOVE PLASTI C FLARED END SECTI ON EA 3 370. 00 1,110.00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 600. 00 7, 600. 00
22 190101 ROADWAY EXCAVATI ON VB 3,570 54. 00 192, 780. 00
23 192001 STRUCTURE EXCAVATI ON VB 2,020 51. 00 103, 020. 00
24 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 970 120. 00 116, 400. 00
25 193001 STRUCTURE BACKFI LL VB 950 105. 00 99, 750. 00
26 193030 PERVI QUS BACKFI LL MATERI AL VB 500 125. 00 62, 500. 00
27 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 6, 000. 00 6, 000. 00
28 (S) 203003 STRAW ( ERCS|I ON CONTROL) KG 1,395 1.00 1, 395.00
29 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 350 2.00 700. 00
30 (S) 203024 COVPOST ( EROS|I ON CONTRQL) VB 1.2 550. 00 660. 00
31 (S) 203043 SEED (TYPE 1) (EROSI ON CONTROL) KG 5.5 1, 000. 00 5, 500. 00
32 (S) 203061 STABI LI ZI NG EMJLSI ON ( ERCSI ON CONTROL) KG 54 4.00 216. 00
33 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00 5, 000. 00
34 (S) 206401 MAI NTAI'N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWP SUM 4, 000. 00 4, 000. 00
35 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 7, 500. 00 7, 500. 00
36 260201 CLASS 2 AGCGREGATE BASE VB 1,670 72.50 121, 075. 00



12-0C9834 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
08/ 10/ 06 08/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 510050 STRUCTURAL CONCRETE VB 870 520. 00 452, 400. 00
38 510501 M NOR CONCRETE MB 42 650. 00 27, 300. 00
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 2,500. 00 30, 000. 00
40 (SF) 520101 BAR REI NFORCI NG STEEL KG 60, 500 2. 00 121, 000. 00
41 038191 200 MM PLASTI C PI PE M 47 410. 00 19, 270. 00
42 641136 600 MM PLASTI C PI PE M 24 700. 00 16, 800. 00
43 (S) 038192 150 MM CHECK VALVE EA 4 550. 00 2, 200. 00
44 038193 450 MM CURED- | N- PLACE PI PE LI NER EA 54 950. 00 51, 300. 00
45 650075 600 MM REI NFORCED CONCRETE PI PE M 12 600. 00 7,200. 00
46 (S) 038194 600 MM CURED- | N- PLACE PI PE LI NER M 66 770. 00 50, 820. 00
47 680933 200 MM PERFORATED PLASTI C M 190 58. 00 11, 020. 00
Pl PE UNDERDRAI N
48 681066 150 MM PLASTI C Pl PE M 4 275. 00 1, 100. 00
49 703288 1200 MV CORRUGATED STEEL PI PE RI SER M 7 1, 600. 00 11, 200. 00
(2.77 MM THI CK)
50 705228 1050 MVl CONCRETE FLARED END SECTI ON EA 2 2, 000. 00 4, 000. 00
51 038195 DRAI NAGE MANHOLE NO. 1 EA 1 22, 000. 00 22, 000. 00
52 038196 DRAI NAGE MANHOLE NO. 2 EA 1 22, 000. 00 22, 000. 00
53 (S) 038197 200 MM DUCTI LE | RON GATE VALVE EA 2 2,200. 00 4, 400. 00
54 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 37 600. 00 22, 200. 00
PROTECTI ON)
55 721619 CONCRETED- ROCK SLOPE PROTECTI ON VB 58 475. 00 27, 550. 00
(1/ 4T, NMETHOD B)
56 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 992 61. 00 60, 512. 00
57 (S) 038198 STAI NLESS STEEL W RE MESH M2 8 425. 00 3, 400. 00
58 (S) 800391 CHAI N LI NK FENCE ( TYPE CL-1.8) M 190 58. 00 11, 020. 00
59 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 250. 00 1, 250. 00
60 (S) 038199 2.25 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 880. 00 1, 760. 00
61 839521 CABLE RAI LI NG M 14 120. 00 1, 680. 00
62 999990 MOBI LI ZATI ON LS LUMP SUM 209, 900. 00 209, 900. 00

TOTAL 2,093, 700. 00



12-0C9834 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
08/ 10/ 06 08/ 14/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 35. 00 3325. 00 20. 00 1900. 00 30. 00 2850. 00 35. 00 3325. 00

2 1, 530. 00 1530. 00 2,500. 00 2500. 00 20, 000. 00 20000. 00 5, 500. 00 5500. 00

3 1, 900. 00 1900. 00 6, 600. 00 6600. 00 6, 600. 00 6600. 00 4, 500. 00 4500. 00

4 10, 200. 00 10200. 00 20, 000. 00 20000. 00 35, 000. 00 35000. 00 48, 000. 00 48000. 00

5 31.00 12400. 00 10. 00 4000. 00 9. 00 3600. 00 15. 00 6000. 00

6 16. 50 7260. 00 12. 00 5280. 00 10. 00 4400. 00 28. 00 12320. 00

7 2,225.00 6675. 00 2,500. 00 7500. 00 2,750. 00 8250. 00 2,500. 00 7500. 00

8 12, 000. 00 36000. 00 3, 000. 00 9000. 00 3, 750. 00 11250. 00 5, 500. 00 16500. 00

9 575. 00 2300. 00 1, 000. 00 4000. 00 700. 00 2800. 00 2,200. 00 8800. 00
10 12, 250. 00 12250. 00 6, 000. 00 6000. 00 10, 000. 00 10000. 00 5, 500. 00 5500. 00
11 31, 000. 00 31000. 00 68, 000. 00 68000. 00 312, 000. 00 312000. 00 18, 000. 00 18000. 00
12 625. 00 625. 00 10, 000. 00 10000. 00 2,500. 00 2500. 00 6, 500. 00 6500. 00
13 24. 00 1728. 00 25. 00 1800. 00 20. 00 1440. 00 80. 00 5760. 00
14 8,670. 00 17340. 00 14, 000. 00 28000. 00 25, 000. 00 50000. 00 5, 500. 00 11000. 00
15 177.00 4071. 00 60. 00 1380. 00 250. 00 5750. 00 100. 00 2300. 00
16 740. 00 740. 00 500. 00 500. 00 1, 500. 00 1500. 00 2,500. 00 2500. 00
17 600. 00 1200. 00 1, 000. 00 2000. 00 2, 000. 00 4000. 00 2,500. 00 5000. 00
18 260. 00 1820. 00 150. 00 1050. 00 350. 00 2450. 00 500. 00 3500. 00
19 675. 00 1350. 00 500. 00 1000. 00 700. 00 1400. 00 5, 000. 00 10000. 00
20 250. 00 750. 00 500. 00 1500. 00 500. 00 1500. 00 2,500. 00 7500. 00
21 7, 600. 00 7600. 00 7, 600. 00 7600. 00 7, 600. 00 7600. 00 45, 000. 00 45000. 00
22 50. 00 178500. 00 70. 00 249900. 00 26. 00 92820. 00 48. 00 171360. 00
23 27.00 54540. 00 60. 00 121200. 00 70. 00 141400. 00 52. 00 105040. 00
24 233. 00 226010. 00 110. 00 106700. 00 264. 00 256080. 00 60. 00 58200. 00
25 27.00 25650. 00 75. 00 71250. 00 85. 00 80750. 00 180. 00 171000. 00
26 126. 00 63000. 00 135. 00 67500. 00 100. 00 50000. 00 140. 00 70000. 00
27 4,610. 00 4610. 00 4, 600. 00 4600. 00 5, 000. 00 5000. 00 80, 000. 00 80000. 00
28 .65 906. 75 3. 00 4185. 00 1.00 1395. 00 3. 00 4185. 00
29 3.00 1050. 00 3.00 1050. 00 1.50 525. 00 6. 00 2100. 00
30 640. 00 768. 00 300. 00 360. 00 50. 00 60. 00 600. 00 720. 00
31 1, 084.00 5962. 00 150. 00 825. 00 150. 00 825. 00 950. 00 5225. 00
32 3. 00 162. 00 4.00 216. 00 2.00 108. 00 3. 00 162. 00
33 44, 000. 00 44000. 00 5, 500. 00 5500. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00
34 18, 000. 00 18000. 00 4,000. 00 4000. 00 3, 500. 00 3500. 00 23, 000. 00 23000. 00
35 17, 000. 00 17000. 00 8, 000. 00 8000. 00 9, 500. 00 9500. 00 115, 000. 00 115000. 00
36 80. 00 133600. 00 85. 00 141950. 00 90. 00 150300. 00 60. 00 100200. 00
37 573. 00 498510. 00 635. 00 552450. 00 338. 00 294060. 00 820. 00 713400. 00
38 600. 00 25200. 00 625. 00 26250. 00 700. 00 29400. 00 780. 00 32760. 00
39 3, 000. 00 36000. 00 3, 000. 00 36000. 00 3, 000. 00 36000. 00 910. 00 10920. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61

62
TOT

12-0C9834

12-ORA-73-1
08/ 10/ 06
SECOND
Bl D AMOUNT

2.55 154275. 00
228. 00 10716. 00
535. 00 12840. 00
2,110. 00 8440. 00
1, 080. 00 58320. 00
580. 00 6960. 00
888. 00 58608. 00
63. 00 11970. 00
187. 00 748. 00
4,435. 00 31045. 00
7,532.00 15064. 00
6, 110. 00 6110. 00
5, 765. 00 5765. 00
1, 375. 00 2750. 00
626. 00 23162. 00
435. 00 25230. 00
69. 00 68448. 00
541. 00 4328. 00
65. 50 12445. 00
1, 308. 00 1308. 00
969. 00 1938. 00
130. 00 1820. 00
207, 000. 00 207000. 00
2,224,822. 75

SUMMARY OF REMA

THI RD
Bl D AMOUNT

2.70 163350.

45. 00 2115.

55. 00 1320.

1, 500. 00 6000.

940. 00 50760.

300. 00 3600.

770.00 50820.

55. 00 10450.

55. 00 220.

300. 00 2100.

1, 200. 00 2400.

4,000. 00 4000.

4, 000. 00 4000.

4,000. 00 8000.

480. 00 17760.

400. 00 23200.

56. 00 55552.

300. 00 2400.

57. 00 10830.

1, 100. 00 1100.

500. 00 1000.

120. 00 1680.

250, 000. 00 250000.

2,264, 203. 00

NI NG BI DDERS

FOURTH
BI D AMOUNT

2.90 175450.
400. 00 18800.
650. 00 15600.
3, 000. 00 12000.
925. 00 49950.
750. 00 9000.
1, 000. 00 66000.
35. 00 6650.
150. 00 600.
2,100. 00 14700.
2,200. 00 4400.
7, 500. 00 7500.
7,500. 00 7500.
3, 000. 00 6000.
500. 00 18500.
200. 00 11600.
50. 00 49600.
750. 00 6000.
65. 00 12350.
1, 200. 00 1200.
1, 300. 00 2600.
110. 00 1540.
238, 000. 00 238000.
2,387, 153. 00

Bl D245
PAGE 12
08/ 14/ 06
FI FTH
Bl D AMOUNT
3.15 190575.
300. 00 14100.
500. 00 12000.
5, 000. 00 20000.
500. 00 27000.
750. 00 9000.
600. 00 39600.
150. 00 28500.
500. 00 2000.
4,500. 00 31500.
2,500. 00 5000.
5, 000. 00 5000.
5, 000. 00 5000.
5, 000. 00 10000.
250. 00 9250.
250. 00 14500.
10. 00 9920.
500. 00 4000.
360. 00 68400.
3, 500. 00 3500.
4, 500. 00 9000.
110. 00 1540.
17, 163. 00 17163.
2,454,825. 00



| TEM
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12-0C9834
12-ORA-73-1
08/ 10/ 06

303450.
141400.
87300.
80750.
270000.
4125.
1116.
770.
660.
4950.
124.
5000.
4000.
7500.
300600.
400200.
28980.
9840.

SUMMARY

OF

REMA/

285600.
181800.
116400.
123500.
97500.
5000.
2790.
1050.
900.
1210.
270.
6000.
4000.
8000.
103540.
730800.
25200.
28800.

NI NG BI DDERS
El GHTH
Bl D AMOUNT

10. 00 950
10, 000. 00 10000
3, 000. 00 3000
50, 000. 00 50000
13. 00 5200
13.00 5720
2, 800. 00 8400
2, 000. 00 6000
600. 00 2400
15, 000. 00 15000.
100, 000. 00 100000.
1, 000. 00 1000.
20. 00 1440.
14, 000. 00 28000.
250. 00 5750.
800. 00 800.
700. 00 1400.
100. 00 700.
200. 00 400.
150. 00 450.
7, 000. 00 7000.
30. 00 107100.
40. 00 80800.
450. 00 436500.
40. 00 38000.
180. 00 90000.
5, 000. 00 5000.
3. 00 4185.
2.00 700.
300. 00 360.
200. 00 1100.
2.00 108.
5, 000. 00 5000.
4,000. 00 4000.
15, 000. 00 15000.
150. 00 250500.
650. 00 565500.
450. 00 18900.
1, 800. 00 21600.

Bl D245
PAGE 13
08/ 14/ 06
NI NTH
BI D AMOUNT
25. 00 2375
3, 400. 00 3400
2,330. 00 2330
20, 000. 00 20000
13.70 5480
5.32 2340
1, 500. 00 4500
3, 200. 00 9600
85. 00 340
12, 000. 00 12000.
100, 000. 00 100000.
2,400. 00 2400.
20. 00 1440.
18, 000. 00 36000.
156. 50 3599.
1, 200. 00 1200.
4, 000. 00 8000.
170. 00 1190.
750. 00 1500.
500. 00 1500.
25, 000. 00 25000.
40. 00 142800.
32.00 64640.
200. 00 194000.
165. 00 156750.
185. 00 92500.
7,200. 00 7200.
. 66 920.
3.68 1288.
276. 00 331.
150. 00 825.
1.80 97.
6, 500. 00 6500.
4,200. 00 4200.
10, 000. 00 10000.
91. 00 151970.
925. 00 804750.
1, 000. 00 42000.
1, 800. 00 21600.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61

62
TOT

12-0C9834
12-ORA-73-1
08/ 10/ 06

200, 000.

169400. 00
31020. 00
21120. 00

4000. 00
47250. 00
12720. 00
46200. 00
13300. 00

1000. 00
17500. 00

2000. 00

7000. 00

7100. 00

6000. 00
20350. 00
33640. 00

4960. 00

2400. 00
10450. 00

1030. 00

1600. 00

1540. 00

200000. 00

2,556, 050. 20

SUMMARY OF REMA

SEVENTH
Bl D AMOUNT

2.00 121000.

310. 00 14570.

480. 00 11520.

2,100. 00 8400.

1, 020. 00 55080.

580. 00 6960.

840. 00 55440.

120. 00 22800.

200. 00 800.

3, 000. 00 21000.

4,100. 00 8200.

4,000. 00 4000.

4, 600. 00 4600.

3, 200. 00 6400.

570. 00 21090.

445. 00 25810.

19. 00 18848.

500. 00 4000.

62. 00 11780.

1, 230. 00 1230.

910. 00 1820.

120. 00 1680.

290, 000. 00 290000.

2,591, 185. 00

NI NG BI DDERS

El GHTH
Bl D AMOUNT

2.80 169400.
700. 00 32900.
800. 00 19200.
600. 00 2400.
800. 00 43200.
800. 00 9600.
800. 00 52800.
70. 00 13300.
150. 00 600.
1, 800. 00 12600.
6, 000. 00 12000.
11, 000. 00 11000.
10, 000. 00 10000.
3, 200. 00 6400.
300. 00 11100.
350. 00 20300.
12. 00 11904.
500. 00 4000.
95. 00 18050.
1, 000. 00 1000.
1, 700. 00 3400.
90. 00 1260.
250, 000. 00 250000.
2,614,377.00

Bl D245
PAGE 14
08/ 14/ 06
NI NTH
Bl D AMOUNT
3.28 198440.
89. 50 4206.
315. 00 7560.
2, 000. 00 8000.
950. 00 51300.
400. 00 4800.
780. 00 51480.
74.00 14060.
150. 00 600.
1, 850. 00 12950.
1, 800. 00 3600.
9, 500. 00 9500.
9, 000. 00 9000.
1, 800. 00 3600.
480. 00 17760.
380. 00 22040.
12. 00 11904.
125. 00 1000.
58. 00 11020.
1, 150. 00 1150.
875. 00 1750.
115. 00 1610.
278, 000. 00 278000.
2,671,897.90



